STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 24/ 00 I'N TULARE AND KI NGS COUNTI ES NEAR 10/ 25/ 00
CONTRACT NUMBER 06- 420804 ANG OLA FROM 1. 0 KM SOUTH OF DEER CONTRACT CODE ' C '
LOCATI ON 06- TUL-43-9.5/22. 7 CREEK BRI DGE TO 0.3 KM SOUTH OF 22 CONTRACT | TEMS
06-KIN-43-0.0/1.3 ROUTE 137
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACST-P043-(026)E

P- P043- (026) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA22 3,442, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUVBER OF BI DDERS 4 ENG NEERS EST 3,175, 000. 00 AMOUNT UNDER 239, 449. 50 PERCENT UNDER EST 7.54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2, 935, 550. 50 3 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099-4248
2 3, 018, 393. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 3, 075, 308. 00 2 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
4 3,552,074. 63 1 M J MENEFEE CONST | NC 559 896- 6745
00745178
9754 SOUTH LEONARD FAX 559 891-8337

SELMA CA 93662



06- 420804
06- TUL-43-9
10/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

CHRI SP COVPANY

FREMONT CA

P C N CONSTRUCTI ON | NC
BYRON CA

RCSI

SANTA ANA CA

| TEM5S 15 AND 16 ( PORTI ON)
| TEMS 19 THRU 23
| TEMS 4, 6, 7 AND 18

| TEM 11



06- 420804
06- TUL-43-9
10/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APCO
GOSHEN CA
CHRI SP COVPANY
FREMONT CA

HUNSAKER SAFETY AND S| GNS

FRESNO CA

P C N CONSTRUCTI ON | NC

BYRON CA
RCSI
SANTA ANA CA
Bl DDER | D NAME AND ADDRESS

| TEM5 15 AND 16

| TEMS 19 THRU 22

| TEM 1

| TEMS 4, 6, 7 AND 18
| TEM 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG

VI SALI A CA

HUNSAKER SAFETY AND S| GNS

FRESNO CA

P C N CONSTRUCTI ON

BYRON CA

RCSI

SANTA ANA CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI NDI NG

TRAFFI C CONTRCL

METAL BEAM GUARD RAI L

SEAL CRACKS



06- 420804 Bl D245

06- TUL-43-9 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 WORKS STRI PI NG STRI PI NG
BALDW N PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT PAVI NG ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA 93227
CHRI SP COVPANY STRI PI NG

43650 OSGOOD RCAD
FREMONT CA 94539-5631



06- 420804 Bl D245

06- TUL- 43-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 24/ 00 10/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4,000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 280, 390. 00* 280, 390. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 15, 000. 00* 15, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 26.00 1, 586. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 120 3.00 18, 360. 00
6 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 46 76.00 3, 496. 00
(WOOD POST)
7 019817 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 84 112. 00 9, 408. 00
(STEEL POST)
8 019818 RECONSTRUCT MONUVENT EA 52 350. 00 18, 200. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 5, 840 5. 00 29, 200. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 8, 250 15. 00 123, 750. 00
11 374206 SEAL RANDOM CRACKS LNKM 48 740. 00 35, 520. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 280 200. 00 256, 000. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 430 45. 00 19, 350. 00
14 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 33, 800 60. 00 2,028, 000. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V) 230 38. 00 8, 740. 00
AREA)
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 120 2.20 13, 464. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 110 100. 00 11, 000. 00
18 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 300. 00 18, 400. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 32.00 3, 840. 00
20 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 71, 200 .42 29, 904. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 250 2.00 500. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,290 3.25 7,442.50

TOTAL 2,935, 550. 50



| TEM
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06- 420804
06- TUL-43-9 SUMMARY OF REMA
10/ 24/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
25, 000. 00* 25000. 00| 4, 000. 00* 4000.
593, 979. 00* 593979. 00| 125, 370. 00* 125370.
50, 000. 00* 50000. 00| 16, 000. 00* 16000.
27.00 1647. 00| 27.00 1647.
1.50 9180. 00| 1.50 9180.
80. 00 3680. 00| 77.00 3542.
118. 00 9912. 00| 113. 00 9492.
445. 00 23140. 00| 176. 00 9152.
8. 00 46720. 00| 12. 00 70080.
1.00 8250. 00| 53. 00 437250.
945. 00 45360. 00| 800. 00 38400.
178. 00 227840. 00| 200. 00 256000.
60. 00 25800. 00| 60. 00 25800.
55. 00 1859000. 00| 56. 50 1909700.
71. 00 16330. 00| 140. 00 32200.
1.45 8874. 00| 2.00 12240.
1.00 110. 00| 500. 00 55000.
2,400. 00 19200. 00| 2, 300. 00 18400.
33.50 4020. 00| 32.00 3840.
.45 32040. 00| .45 32040.
2.10 525. 00| 1.00 250.
3.40 7786. 00| 2.50 5725.

3, 018, 393. 00

3, 075, 308. 00

00|

NG BI DDERS
FOURTH
BI D AMOUNT

6, 000. 00* 6000.
78, 200. 00* 78200.
8, 890. 00* 8890.
332.53 20284.
1.26 7711.
443. 37 20395.
443. 37 37243.
830. 00 43160.
1.00 5840.
90. 00 742500.
832. 00 39936.
15. 00 19200.
45. 00 19350.
69. 00 2332200.
92.75 21332.
2.30 14076.
695. 00 76450.
1, 330. 00 10640.
35.50 4260.
.50 35600.
2.25 562.
3. 60 8244.

3,552,074.63

Bl D245
PAGE 6
10/ 25/ 00



